93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"
[ Per Collocator | Recurring

RATE ELEMENT: C.0O. Floor Space per 100 Square Feet - Partitioned
(Back Up for Pages C.15 - C.66)

CENTRAL OFFICE: SNVAO1 234 Carrol St., Sunnyvale
(A) (B) (C)
DESCRIPTION TOTAL COST #.ONG TERM TOTAL COST
COLLOCATORS (A/B)
1 Common Area Enclosure $3,431.59 4 $857.90
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking $9,480.86 4 $2,370.22
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76 4 $249.44
6 CO Ground $1,481.60 4 $370.40
7 Total Building Expenditure per Collocator (Ln 1) $857.90
8 Total Equipment Expenditure per Collocator {Lns 3+5+6) $2,990.06
Sources

Column A: See "Total Cost" column for Common Construction Function, Non-Recurring for this C.O.
Column B: Product Management estimate of the maximum number of collocators, on average, per C.O.

C. 113

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"
[ Per Collocator | Recurring

RATE ELEMENT: C.O. Floor Space per 100 Square Feet - Partitioned
(Back Up for Pages C.15 - C.66)

CENTRAL OFFICE: SNVAT11 1140 Mathilda Ave., Sunnyvale
(A) (B) (€
DESCRIPTION TOTAL COST #L.ONG TERM TOTAL COST
COLLOCATORS (A / B)
1 Common Area Enclosure $779.70 4 $194.92
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking $15,834.86 4 $3,958.72
4 Power Cable lronwork/Racking See DC Power Function
5 Tel Sve Distrib Term $997.76 4 $249.44
6 CO Ground $2,5637.20 4 $634.30
7 Total Building Expenditure per Collocator (Ln 1) $194.92
8 Total Equipment Expenditure per Collocator (Lns 3+5+6) $4,842.46
Sources

Column A: See "Total Cost" column for Common Construction Function, Non-Recurring for this C.O.
Column B: Product Management estimate of the maximum number of collocators, on average, per C.O.

C.114

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"
] Recurring

| Per Collocator

RATE ELEMENT: C.O. Floor Space per 100 Square Feet - Partitioned
(Back Up for Pages C.15 - C.66)

CENTRAL OFFICE: SKTNO1 345 N. San Joaquin, Stockton
(A) (B) (C)
DESCRIPTION TOTAL COST #LONG TERM TOTAL COST
COLLOCATORS (A / B)
1 Common Area Enclosure $448.21 4 $112.05
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking $16,470.26 4 $4,117.57
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76 4 $249.44
6 CO Ground $1,745.50 4 $436.38
7 Total Building Expenditure per Collocator (Ln 1) $112.05
8 Total Equipment Expenditure per Collocator (Lns 3+5+6) $4,803.38
Sources

Column A: See "Total Cost" column for Common Construction Function, Non-Recurring for this C.O.
Column B: Product Management estimate of the maximum number of collocators, on average, per C.O.

C. 115

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"
] Recurring

| Per Collocator

RATE ELEMENT: C.O. Floor Space per 100 Square Feet - Partitioned
(Back Up for Pages C.15 - C.66)

CENTRAL OFFICE: VNNYO02 6803 Cedros, Van Nuys
(A) (B) (C)
DESCRIPTION TOTAL COST #LONG TERM TOTAL COST
COLLOCATORS (A /B)
1 Common Area Enclosure $896.42 4 $224.11
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking $5,668.46 4 $1,417.12
4 Power Cable lronwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76 4 $249.44
6 CO Ground $953.80 4 $238.45
7 Total Building Expenditure per Collocator (Ln 1) $224.11
8 Total Equipment Expenditure per Collocator (Lns 3+5+6) $1,905.01
Sources

Column A: See "Total Cost" column for Common Construction Function, Non-Recurring for this C.O.
Column B: Product Management estimate of the maximum number of collocators, on average, per C.O.

C. 116

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"
| Recurring

|  Per Collocator

RATE ELEMENT: C.O. Floor Space per 100 Square Feet - Partitioned
(Back Up for Pages C.15 - C.66)

CENTRAL OFFICE: WLANO1 2010 Century Park East, Century City
| (A) (B) ©)
DESCRIPTION TOTAL COST #LONG TERM TOTAL COST
COLLOCATORS (A / B)
1 Common Area Enclosure $448.21 4 $112.05
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking $6,303.86 4 $1,575.97
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76 4 $249.44
6 CO Ground $1,745.50 4 $436.38
7 Total Building Expenditure per Collocator (Ln 1) $112.05
8 Total Equipment Expenditure per Collocator (Lns 3+5+6) $2,261.78
Sources

Column A: See "Total Cost" column for Common Construction Function, Non-Recurring for this C.O.
Column B: Product Management estimate of the maximum number of collocators, on average, per C.O.

C. 117

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"
[ Per Collocator | Recurring

RATE ELEMENT: C.O. Floor Space per 100 Square Feet - Partitioned
(Back Up for Pages C.15 - C.66)

CENTRAL OFFICE: WNCK11 1755 Locust St., Wainut Creek
(A) (B) (€)
DESCRIPTION TOTAL COST #LONG TERM TOTAL COST
COLLOCATORS (A / B)
1 Common Area Enclosure $1,559.40 4 $389.85

2 Security System See Security Function

3 Fiber Cable Ironwork/Racking $5,668.46 4 $1,417.12

4 Power Cable Ironwork/Racking See DC Power Function

5 Tel Svc Distrib Term $997.76 4 $249.44

6 CO Ground $2,009.40 4 $502.35

7 Total Building Expenditure per Collocator (Ln 1) $389.85

8 Total Equipment Expenditure per Collocator (Lns 3+5+6) $2,168.91
Sources

Column A: See "Total Cost" column for Common Construction Function, Non-Recurring for this C.O.
Column B: Product Management estimate of the maximum number of collocators, on average, per C.O.

C. 118

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS

"COMMON CONSTRUCTION FUNCTION”

| Per Central Office | Non-Recurring Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: ANHMO1 217 N. Lemon St., Anaheim
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $994.46
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $8,210.06
4 Power Cable lronwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $19,445.90
(Lns 1+43+5+6+19+24)
27 \llustrative Rate $19,445.90
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $18,377.10
29 RATIO: Rate/Direct Cost 1.06
30 Total Building Expenditure for C.O. (Ln 1) $994 .46
31 Total Equipment Expenditure for C.O. (Lns 34+5+6) $10,953.32
Squrces
See Narrative C. 119

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring [ Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: BKFD12 1918 M St., Bakersfield
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $613.95
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $7,574.66
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate $143.83 /Hour 4 $575.32
9 Security $143.83 /Hour 4 $575.32
10 Collocation Point of Contact $114.34 /Hour 4 $457.36
11 Facility Equipment Engineer $109.39 /Hour 4 $437.56
12 Detail Engineer $126.22 /Hour 4 $504.88
13 CSPEC $109.39 /Hour 4 $437.56
14 Power Engineer $126.22 /Hour 4 $504.88
15 Site Manager $59.39 /Hour 4 $237.56
16 Outside Plant Engineer $100.31 /Hour 4 $401.24
17 Central Office Manager $109.39 /Hour 4 $437.56
1 8 Network Terminating Eq Mgr $65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 4 $437.56
22 Risk Mgmt $109.39 /Hour 4 $437.56
23 CPOC $114.34 /Hour 4 $457.36
24 Subtotal $1,332.48
25
26 Total Common Construction Including Overheads /1st Collocator $17,097.51
(Lns 143+5+6+194+24)
27 lllustrative Rate $17,097.51
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $16,225.19
29 RATIO: Rate/Direct Cost 1.05
30 Total Building Expenditure for C.O. (Ln 1) $613.95
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $10,317.92
Sources
See Narrative C.120

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

|__Per Central Office | Non-Recurring Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: BRBN11 280 E. Palm Ave., Burbank
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $2,388.11
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $1,856.06
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,613.55
7 CO Survey Labor
8 Real Estate $143.83 /Hour 4 $575.32
9 Security $143.83 /Hour 4 $575.32
10 Collocation Point of Contact $114.34 /Hour 4 $457.36
11 Facility Equipment Engineer $109.39 /Hour 4 $437.56
12 Detail Engineer $126.22 /Hour 4 $504.88
13 CSPEC $109.39 /Hour 4 $437.56
14 Power Engineer $126.22 /Hour 4 $504.88
15 Site Manager $59.39 /Hour 4 $237.56
16 Outside Plant Engineer $100.31 /Hour 4 $401.24
17 Central Office Manager $109.39 /Hour 4 $437.56
1 8 Network Terminating Eq Mgr $65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPOCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $14,353.60
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $14,353.60
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $13,284.80
29 RATIO: Rate/Direct Cost 1.08
30 Total Building Expenditure for C.O. (Ln 1) $2,388.11
31 Total Equipment Expenditure for C.O. (Lhs 3+5+6) $4,467.37
Sources
See Narrative C. 121

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS

"COMMON CONSTRUCTION FUNCTION"

|__Per Central Office | Non-Recurring Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: CMTNO1 608 E. Compton, Compion
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A *B)
1 Common Area Enclosure $5,537.24
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $13,928.66

4 Power Cable Ironwork/Racking

See DC Power Function

5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
12 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
1 6 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
1 8 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $29,707.28
(Lns 1+3+5+6+19+24)
27 lilustrative Rate $29,707.28
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $28,638.48
29 RATIO: Rate/Direct Cost 1.04
30 Total Building Expenditure for C.O. (Ln 1) $5,5637.24
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $16,671.92
Sources
See Narrative C. 122

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring Cost Including Overhead
RATE ELEMENT NAME: Central Office Fioor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: CNCRO1 1714 Colfax, Concord
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $1,227.91
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $5,033.06
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $953.80
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
1 0 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
12 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 2 $218.78
22 Risk Mgmt $109.39 /Hour 2 $218.78
23 CPCC $114.34 /Hour 2 $228.68
24 Subtotal $666.24
25
26 Total Common Construction Including Overheads /1st Collocator $13,711.93
(Lns 1+345+6+19+24)
27 llustrative Rate $13,711.93
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $12,937.85
29 RATIO: Rate/Direct Cost 1.06
30 Total Building Expenditure for C.O. (Ln 1) $1,227.91
31 Total Equipment Expenditure for C.0O. (Lns 3+5+6) $6,984.62
Sources
See Narrative C. 123

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS

"COMMON CONSTRUCTION FUNCTION™

| Per Central Office | Non-Recurring " Cost Including Overhead

RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure

- Partitioned

CENTRAL OFFICE: CNPKO1 22012 Van Owen, Canoga Park
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A*B)
1 Common Area Enclosure $7,526.16

2 Security System

See Security Function

3 Fiber Cable Ironwork/Racking Ironwork Exists

4 Power Cable Ironwork/Racking

$12,022.46

See DC Power Function

5 Tel Svc Distrib Term $997.76
6 CO Ground $953.80
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
1 4 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
1 8 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $28,998.30
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $28,998.30
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $27,929.50
29 RATIO: Rate/Direct Cost 1.04
30 Total Building Expenditure for C.O. (Ln 1) $7,526.16
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $13,974.02
Sources
See Narrative C. 124

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS

"COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: ELSG12 201 S. Douglas St., EI Segundo
(A) (B) (©)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $1,890.88
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $9,480.86
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $2,537.20
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $22,404.82
(Lns 1+3+5+6+18+24)
27 lllustrative Rate $22,404.82
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $21,336.02
29 RATIO: Rate/Direct Cost 1.05
30 Total Building Expenditure for C.O. (Ln 1) $1,890.88
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $13,015.82
Sources
See Narrative C.125

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS

"COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: ELTR11 23011 El Toro, El Toro
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $0.00
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking lronwork Exisls $6,939.26
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
1 0 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $17,180.64
(Lns 143+5+6+19+24)
27 lliustrative Rate $17,180.64
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $16,111.84
29 RATIO: Rate/Direct Cost 1.07
30 Total Building Expenditure for C.O. (Ln 1) $0.00
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $9,682.52
Sources
See Narrative C. 126

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS

"COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring " cost Including Overhead

RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure

- Partitioned

CENTRAL OFFICE: FROK11 7931 California, Fair Oaks
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
$0.00

1 Common Area Enclosure

2 Security System

See Security Function

3 Fiber Cable Ironwork/Racking Ironwork Exists $10,751.66
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $3,065.00
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
1 6 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 4 $437.56
22 Risk Mgmt $109.39 /Hour 4 $437.56
23 CPCC $114.34 /Hour 4 $457.36
24 Subtotal $1,332.48
25
26 Total Common Construction Including Overheads /1st Collocator $20,980.06
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $20,980.06
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $20,107.74
29 RATIO: Rate/Direct Cost 1.04
30 Total Building Expenditure for C.O. (Ln 1) $0.00
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $14,814.42
Sources
See Narrative C. 127

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring [ cost including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: FRSNO1 1445-1455 Van Ness, Fresno
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $779.70
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $1,856.06
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 4 $437.56
22 Risk Mgmt $109.39 /Hour 4 $437.56
23 CPCC $114.34 /Hour 4 $457.36
24 Subtotal $1,332.48
25
26 Total Common Construction Including Overheads /1st Collocator $11,544.66
(Lns 1+3+5+6+19+24)
27 lilustrative Rate $11,544.66
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $10,672.34
29 RATIO: Rate/Direct Cost 1.08
30 Total Building Expenditure for C.O. (Ln 1) $779.70
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $4,599.32
Sources
See Narrative C. 128

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

[ Per Central Office ) Non-Recurring ™ Cost including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: GLDL11 124 S. Orange, Giendale
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A *B)
1 Common Area Enclosure $613.95
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $8,210.06
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $3,592.80
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
12 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Cutside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $20,912.69
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $20,912.69
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $19,843.89
29 RATIO: Rate/Direct Cost 1.05
30 Total Building Expenditure for C.O. (Ln 1) $613.95
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $12,800.62
Sources
See Narrative C. 129

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS “"COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring 1™ Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: GRDNO1 16208 S. Vermont, Gardena
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $2,222.37
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking lronwork Exists $8,210.06
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Coliocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPeC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $20,673.81
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $20,673.81
28 Direct Cost (See Pgs 171 - 222 for each C.0O.) $19,605.01
29 RATIO: Rate/Direct Cost 1.05
30 Total Building Expenditure for C.O. (Ln 1) $2,222.37
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $10,953.32
Sources
See Narrative C. 130

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS

“"COMMON CONSTRUCTION FUNCTION"

[ Per Central Office | Non-Recurring [ Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: HYWR11 1880 Depot Ct., Hayward
(A) (B} (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $1,227.91
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $5,668.46
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $953.80
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
12 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
1 8 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 2 $218.78
22 Risk Mgmt $109.39 /Hour 2 $218.78
23 CPCC $114.34 /Hour 2 $228.68
24 Subtotal $666.24
25
26 Total Common Construction Including Overheads /1st Collocator $14,347.33
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $14,347.33
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $13,573.25
29 RATIO: Rate/Direct Cost 1.06
30 Total Building Expenditure for C.O. (Ln 1) $1,227.91
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $7,620.02
Sources
See Narrative C. 131

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

|__Per Central Office | Non-Recurfing ™™ Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
. - Partitioned
CENTRAL OFFICE: IRVN11 2350 Main St., Irvine
(A) (B) (©)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $1,774.16
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $1,220.66
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
1 0 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
12 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
1 4 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263,92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPOC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $13,236.20
(Lns 14+3+5+6+19+24)
27 llustrative Rate $13,236.20
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $12,167.40
29 RATIO: Rate/Direct Cost 1.09
30 Total Building Expenditure for C.O. (Ln 1) $1,774.16
31 Total Equipment Expenditure for C.0. (Lns 3+546) $3,963.92
Sources
See Narrative C. 132

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS “"COMMON CONSTRUCTION FUNCTION"

| Per Central Office | Non-Recurring [ Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of infrastructure
- Partitioned
CENTRAL OFFICE: LSAN01-03 S, Grand Ave. & S. Olive St., Los An_geles
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $4,211.29
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $7,574.66
4 Power Cable lronwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $22,027.33
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $22,027.33
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $20,958.53
29 RATIO: Rate/Direct Cost 1.05
30 Total Building Expenditure for C.O. (Ln 1) $4,211.29
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $10,317.92
Sources
See Narrative C. 133

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

|__Per Central Office | Non-Recurring Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: LSANO7 8530 Airport Blvd., Los Angeles
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $0.00
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking fronwork Exists $8,210.06
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $2,009.40
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
1 0 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPCC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $18,715.34
(Lns 143+5+6+19+24)
27 lllustrative Rate $18,715.34
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $17,646.54
29 RATIO: Rate/Direct Cost 1.06
30 Total Building Expenditure for C.O. (Ln 1) $0.00
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $11,217.22
Sources
See Narrative C. 134

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

|__Per Central Office ] Non-Recurring "™ Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: MTVWI11 305 Hope St., Mountain View
(A) (B) (C)
DESCRWPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $7,145.65
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $7,574.66
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $2,537.20
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
1 6 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 2 $218.78
22 Risk Mgmt $109.39 /Hour 2 $218.78
23 CPCC $114.34 /Hour 2 $228.68
24 Subtotal $666.24
25
26 Total Common Construction Including Overheads /1st Collocator $23,754.67
(Lns 1+3+5+6+19+24)
27 lllustrative Rate $23,754.67
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $22,980.59
29 RATIO: Rate/Direct Cost 1.03
30 Total Building Expenditure for C.O. (Ln 1) $7,145.65
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $11,109.62
Sources
See Narrative C. 135

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

|__Per Central Office | Non-Recurring ™ Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: OKLDO3 1587 Franklin St., Oakland
(A) (B) (©)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $2,670.58
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $2,491.46
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,745.50
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CsPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504.88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 2 $218.78
22 Risk Mgmt $109.39 /Hour 2 $218.78
23 CPOC $114.34 /Hour 2 $228.68
24 Subtotal $666.24
25
26 Total Common Construction Including Overheads /1st Collocator $13,404.70
(Lns 1+3+5+6+19+24)
27 Wustrative Rate $13,404.70
28 Direct Cost (See Pgs 171 - 222 for each C.Q.) $12,630.62
29 RATIO: Rate/Direct Cost 1.06
30 Total Building Expenditure for C.O. (Ln 1) $2,670.58
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $5,234.72
Sources
See Narrative C. 136

NOTE: Totals may not add due to rounding.



93-162 WORKPAPERS "COMMON CONSTRUCTION FUNCTION"

[ Per Central Office | Non-Recurring  "Cost Including Overhead
RATE ELEMENT NAME: Central Office Floor Space Establishment of Infrastructure
- Partitioned
CENTRAL OFFICE: ORNG14 4245 Chapman, Orange
(A) (B) (C)
DESCRIPTION LABOR RATE /UNIT # OF UNITS TOTAL COST
(Fully Assigned) (A * B)
1 Common Area Enclosure $448.21
2 Security System See Security Function
3 Fiber Cable Ironwork/Racking Ironwork Exists $585.26
4 Power Cable Ironwork/Racking See DC Power Function
5 Tel Svc Distrib Term $997.76
6 CO Ground $1,085.75
7 CO Survey Labor
8 Real Estate 143.83 /Hour 4 $575.32
9 Security 143.83 /Hour 4 $575.32
10 Collocation Point of Contact 114.34 /Hour 4 $457.36
11 Facility Equipment Engineer 109.39 /Hour 4 $437.56
1 2 Detail Engineer 126.22 /Hour 4 $504.88
13 CSPEC 109.39 /Hour 4 $437.56
14 Power Engineer 126.22 /Hour 4 $504 .88
15 Site Manager 59.39 /Hour 4 $237.56
16 Outside Plant Engineer 100.31 /Hour 4 $401.24
17 Central Office Manager 109.39 /Hour 4 $437.56
18 Network Terminating Eq Mgr 65.98 /Hour 4 $263.92
19 Subtotal $4,833.16
20 Implementation Mgmt Labor
21 Environmental Mgmt $109.39 /Hour 8 $875.12
22 Risk Mgmt $109.39 /Hour 8 $875.12
23 CPOC $114.34 /Hour 8 $914.72
24 Subtotal $2,664.96
25
26 Total Common Construction Including Overheads /1st Collocator $10,615.10
(Lns 1+43+5+6+19+24)
27 Ilustrative Rate $10,615.10
28 Direct Cost (See Pgs 171 - 222 for each C.0.) $9,546.30
29 RATIO: Rate/Direct Cost 1.11
30 Total Building Expenditure for C.O. (Ln 1) $448.21
31 Total Equipment Expenditure for C.O. (Lns 3+5+6) $2,668.77
Sources
See Narrative C. 137

NOTE: Totals may not add due to rounding.



